

**CORRIGENDUM #10**

Date: 17.07.2020

PROCUREMENT OF FIRE AND GAS SYSTEMS

Tender No : AGCL/BD/PMC/GHT/F&GS/2020/20



Sl. No.	Clause No.	Page No.	Description	Amendment/ Addition/ Modification/ Deletion	Details
1	Corrigendum #6- Sl. 1	-	7.3) 10% value shall be paid on successful Site Acceptance Testing, Trial run, overall commissioning and on submission of Certification for completion of successful SAT, Trial, overall commissioning issued by Engineer – in -Charge / representative at site. In case the commissioning cannot be completed within 90 days due to non availability of site, payment against commissioning shall be released to the successful bidder against receipt of bank guarantee of the equivalent amount to initially remain valid for a period of 1 year after completion of 90 days; i.e; 15 months from the date of FOT site (actual) & shall be extended further, if required.	Modification	Clause No.7.3 of Corrigendum #6 (Sl. No 1) may be read as : 10% value shall be paid on successful Site Acceptance Testing, Trial run, overall commissioning and on submission of Certification for completion of successful SAT, Trial, overall commissioning issued by Engineer – in -Charge / representative at site. In case the commissioning cannot be completed within 90 days after "Overall Completion of Erection (As per Certification of EIC)" due to non-availability of site, payment against commissioning shall be released to the successful bidder against receipt of bank guarantee of the equivalent amount to initially remain valid for a period of 1 year after completion of 90 days; i.e; 15 months from the date of "Overall Completion of Erection (As per Certification of EIC)" & shall be extended further, if required.
2	Corrigendum #6- Sl. 1	-	7.4) 10% of supply value on completion of all works including final acceptance, Handing over and submission of Certification for completion of all works including final acceptance, All documents as specified in tender document; Submission of "As built drawing/ documents" and handing over issued by Purchaser/Consultant/ / Engineer – In -Charge (EIC) / representative at site. In case the final acceptance cannot be completed due to non availability of site, the payment shall be released to the successful bidder against receipt of bank guarantee of the equivalent amount to initially remain valid for a period of 1 year after completion of 90 days; i.e; 15 months from the date of FOT site (actual) & shall be extended further, if required.	Modification	Clause No.7.4 of Corrigendum #6 (Sl. No 1) may be read as : 10% of supply value on completion of all works including final acceptance, Handing over and submission of Certification for completion of all works including final acceptance, All documents as specified in tender document; Submission of "As built drawing/ documents" and handing over issued by Purchaser/Consultant/ / Engineer – In -Charge (EIC) / representative at site. In case the final acceptance cannot be completed within 90 days after "Overall Commissioning (As per Certification of EIC)" due to non-availability of site, the payment against Final Acceptance shall be released to the successful bidder against receipt of bank guarantee of the equivalent amount to initially remain valid for a period of 1 year after completion of 90 days; i.e; 15 months from the date of "Overall Commissioning (As per Certification of EIC)" & shall be extended further, if required.
3	Pre bid replies-1 Sl. No. 27., point no. 1	-	Part-B -FACP 1. Hardware	Modification	Pre bid replies-1 Sl. No. 27., point no. 1 shall be replaced by : 1. SIL certification for FACP shall be as per manufacturer's standard.
Note:	Bidder to submit signed & stamped copy of this Corrigendum#10 along with Un-Price Bid. All other terms and conditions of the tender shall remain unchanged.				