

**CORRIGENDUM #1 DATED 26.04.2021****SURVEY OF PIPELINE ROUTE AND STATIONS FOR GOLAGHAT TO
BCPL LAKWA GAS PIPELINE PROJECT
Tender No :AGCL/GMB/BCPL/SURVEY/2021/35 Dated 07.04.2021**

Sl. No.	Clause No.	Page No.	Original Description	Amendment/ Addition/ Modification/ Deletion	Details
1	I of Clause No.- 04 of Scope of Work	8 of 147	Reconnaissance survey and detailed survey for entire route. Already a route has been identified during earlier reconnaissance survey; Surveyor to visit the same route for detailed survey	Modification	Clause may be read as below: The pipeline recy shall be carried out to establish totally new route for the BCPL Pipeline. The exiting Route shall not be followed. Surveyor shall Present at least two Options for the new route. The pipeline routes shall be surveyed and studied by the surveyor for its laying feasibility, considering minimum Possible length of pipeline route, minimization of obstacle crossings, minimum populated area, water logging/ flood prone area and avoiding other Topographic constraints etc.
2	Clause No.- 5.2 of Scope of Work	14 of 147	Gazette 6(1) Notification from Ministry	Clarification	This Clause may be read as below: Gazette 6(1) Notification from Ministry This item covers both 3(1) notification & 6 (1). Bidder to bid accordingly.
3	7.3 of IFB - Commercial Volume I of II	6 of 150	Tender Document on Sale	Amendment	Extended upto 10.05.2021 till 1400Hrs
4	7.6 of IFB - Commercial Volume I of II	7 of 150	Bid Due date and time	Amendment	Extended upto 10.05.2021 till 1430Hrs
5	7.7 of IFB - Commercial Volume I of II	7 of 150	Un-Priced bid opening date and time	Amendment	Extended upto 10.05.2021 till 1500Hrs

Notes:

1. Bidders to submit signed and stamped copy of this Corrigendum#1 along with Unprice Bids.

2. All other terms and conditions of tender document shall remain unchanged.