

No. AGCL/TS/PMC-GHT/2018/ON

Date : 07/09/2018

Sub : Corrigendum#1

Ref : E- Tender No. AGCL/TS/PMC-GHT/2018/01

The proposed pre-bid meeting for “Project Management Consultancy (PMC) services for construction of gas pipelines & other infrastructure in Golaghat district of Assam” has been re-scheduled as below-

Date: 13/09/2018

Venue & Time of the Pre- bid meeting shall remain same.

Sd/-  
Managing Director  
Assam Gas Company Ltd.